ALAMEDA COUNTY
CONGESTION MANAGEMENT AGENCY

1333 BROADWAY, SUITE 220 « QAKLAND, CA 94612 « PHONE: (510) 836-2560 « FAX: (510) 836-2185
E-MAIL: mail@accma.ca.gov » WEB SITE: accma.ca.gov

August 15, 2005

REQUEST FOR PROPOSALS

PRELIMINARY ENGINEERING & ENVIRONMENTAL SERVICES
FOR THE
1-580/1-680 INTERCHANGE MODIFICATIONS
IN
ALAMEDA COUNTY

Dear Consultant:

The Alameda County Congestion Management Agency (ACCMA) is currently seeking to retain a
qualified consultant firm to provide preliminary engineering and environmental PSR support
services for the 1-580/1-680 Interchange Modification project.

The Request for Proposals (RFP), available on the ACCMA website, describes the project,
summarizes its current status, presents the requirements of the proposal, and outlines the criteria that
will be used to evaluate the proposals. A pre-proposal meeting will be held on Tuesday, August
23,2005 at 1:00 pm in the ACCMA offices located at 1333 Broadway, Suite 220, Oakland, CA
94612.

To be considered, ten (10) copies of the proposal must be received at the ACCMA offices no later
than 3:00 p.m. on Tuesday, September 13, 2005. Faxed or e-mailed proposals will not be
accepted. Interviews, if necessary, are tentatively scheduled for the week of October 10-14, 2005.

We look forward to receiving a proposal from your firm. If you have any questions regarding this
project, please call me at (510) 836-2560.

Sincerely,
Original signed by

Stefan Garcia, P.E.
Project Manager
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REQUEST FOR PROPOSALS
for
Preliminary Engineering and Environmental Services for
Interstate 580/680 Interchange Modifications
in Alameda County

1.0 INTRODUCTION

The Alameda County Congestion Management Agency (ACCMA) is responsible for planning,
programming, and coordinating Federal, State, and Regional funds for transportation projects within
Alameda County. In recent years, ACCMA has partnered with other state and local agencies and
taken on additional responsibilities in the delivery of priority projects on and off the State Highway
System. As part of this effort, ACCMA will be implementing the Interstate 580 Corridor
Improvement Program in Alameda County, including necessary modifications to the 1-580/1-680
Interchange.

2.0 SERVICES TO BE PROVIDED / SCOPE OF WORK

The ACCMA intends to retain a qualified professional engineering firm/team to provide preliminary
engineering and environmental services for the Interstate 580/680 Interchange Modifications project
study report. The scope of work includes, but may not be limited to, preliminary engineering and
environmental services as necessary to assist the ACCMA and the California Department of
Transportation (Caltrans) in the preparation of a Project Study Report (PSR) for the proposed
improvements. The successful firm shall demonstrate competency in all fields of expertise required
by this project and continuous availability of the qualified personnel proposed to perform the
services required.

The project is on an accelerated schedule, as shown in Section 3.4, and it is imperative that all
studies, reports and other deliverables are completed within scheduled timelines. Therefore, the
successful proposal shall commit adequate resources to dedicate to this project including a Schedule
and Implementation Plan necessary to meet the timeline.

All project services and deliverables must adhere to current Caltrans requirements for project
development of improvements on a facility included on the Interstate system. These requirements
include adherence to design standards, regulations, policies and procedures for all work within State
right of way at the time of project advertisement. Compliance with current Federal Highway
Administration requirements is also necessary for all work within State right of way. Any work
beyond the limits of the State right of way must adhere to current standards for the appropriate local
agency, e.g. BART, Alameda County, the Cities of Pleasanton or Dublin. All work must be
performed and work products prepared in a format and manner customarily anticipated by the
appropriate approving agency.
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For all work products, the Consultant shall perform all work necessary to define the project,
produce all necessary documents required to obtain approval of the PSR and prepare cost
estimates — all acceptable to the Cities of Dublin and Pleasanton, County of Alameda, BART,
Caltrans, FHWA, and the ACCMA. In addition, the Consultant shall be responsible for the
preparation, submittal and approval of all accompanying documents (i.e. mapping, permits,
agreements, reports, etc.).

For the Consultant’s work effort, the Consultant shall be familiar with and responsible for
providing and performing the tasks and activities listed below. The Consultant should add
additional tasks as necessary. Typical tasks include but are not limited to the following:

Task 1 — Project Management

e Project Management

e Project Administration

e Project Quality Assurance/Quality Control Program (further defined below)
e Agency Coordination

e Project Progress Meetings and Reporting (further defined below)

Task 2 — Conceptual Engineering

e Obtain necessary encroachment permits / rights of entry for the required studies.

e Research and collect data.

e Prepare mapping appropriate for design with approval of Caltrans Mapping Checklists
A, B and C and all associated surveying.

e Define the project in plan, profile and typical sections including permanent and
temporary right of way needs, and discuss phasing the project, if necessary.

e Develop a preliminary Traffic Management Plan (TMP).

e Prepare Preliminary Geotechnical Information Letter Report.

e Perform utility investigations.

e Develop preliminary construction and right of way cost estimates for the entire project
and project phases as necessary.

e Prepare Mandatory and Advisory Design Exception Fact Sheets as necessary.

e Develop and screen potential alternatives.

e Prepare Advance Planning Studies and structure cost estimates for alternatives.

e Prepare traffic operational analysis for current movements and proposed movements
over the planning horizon for the project.

e Coordination with BART Operations and Engineering staff.

Task 3 — Environmental Screening

e Prepare a Preliminary Environmental Assessment Report (PEAR), including Phase 1 /
Initial Site Assessment.

e Perform Phase 1 Environmental Technical Studies potentially including Biological,
Cultural Resources, Traffic Operations, Initial Site Assessment, Flood Plain Study,
Visual, Noise, Air Quality and other studies as necessary. Studies should address the
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entire project and any phases as discussed above.

Task 4 — Prepare Draft and Final Caltrans PSR for Caltrans Review and Approval

e Prepare draft and Final Traffic Operations Report for the entire project and project
phases as necessary.

e Perform Right of Way Data sheet and prepare checklist for specially funded projects.

e Prepare appropriate Land Net Data.

e Prepare preliminary plans, profiles and typical sections for the alternatives under
consideration and project phases as necessary.

e Prepare Construction and Right of Way Cost Estimates for the alternatives under
consideration and project phases as necessary.

e Prepare and process for approval any and all Caltrans Exceptions to Advisory,
Mandatory and Ramp Metering Design Standards.

e Prepare exhibits for draft and final PSR.

The following Caltrans WBS 150 activities should be considered in the proposal, and addressed
with complete detail (further information on WBS can be found at www.dot.ca.gov or
http://highway-to-automation.org/manuals.htm):

150.05 Define Transportation Problem and Assess Site

This activity includes three major tasks:

. Compiling and reviewing existing background information that may impact the
alternatives or the scope of the alternatives under consideration.

. Developing project constraints and information required to determine the extent
of the existing problem and future needs. This should include any necessary
discussions with internal and external stakeholders.

. Analyzing the existing problem and future requirement to determine the project’s
need and purpose.

End Product:

. Purpose and Need Statement.
. Adequate information should exist to begin developing alternatives.

150.05.05 Obtain and Review Existing Reports, Studies, and Mapping
150.05.10 Perform Geological Hazards Review
150.05.15 Perform Utility Search
150.05.20 Identify Environmental Constraints
150.05.25 Prepare Traffic ForecastsfModeling
150.05.30 Perform Surveys and Mapping for PID
150.05.35 Define Problem

150.10 Develop Initial Alternatives
This activity includes identifying all potential alternatives and reaching consensus with
internal/external stakeholders on the alternatives that will be addressed in the PID. This activity
includes establishing the study limits of the various alternatives to be analyzed in the PID.
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End product:

General scope and study limits of the alternatives determined to be carried forward for further
study. These alternatives are now ready for further analysis to determine project features, cost,
and cost effectiveness.

150.10.05 Obtain Public / Local Agency Input
150.10.10 Perform Value Analysis
150.10.15 Develop Concept Geometrics

150.15 Analyze Alternatives
This activity is required to develop the necessary scope and cost of each alternatives to be
presented in the PID. Costs developed in this activity will be used for programming purposes;
consequently, the analysis should be of sufficient detail to identify all potential costs. Also
included in this activity are tasks required to assess the adequacy of the alternatives to meet the
project’s need and purposes.

End product:

In conjunction with 150.20 (Perform Preliminary Environmental Analysis) completion of this
activity should establish project scope, cost, and feasibility for presentation in the PID and
programming.

150.15.05 Prepare R/W Data Sheets
150.15.10 Assess Utility Relocation Requirements
150.15.15 Determine Railroad Involvement
150.15.20 Prepare Preliminary Geotechnical Report
150.15.25 Prepare Preliminary Materials Report
150.15.30 Prepare Structures Advance Planning Study
150.15.35 Perform Multimodal Review
150.15.40 Perform Hydraulic Review
150.15.45 Perform Traffic Capacity Analysis
150.15.50 Perform Traffic Studies
150.15.55 Develop Construction Estimates
150.15.60 Prepare Preliminary Transportation Management Plan (TMP)

150.20 Perform Preliminary Environmental Analysis
This activity identifies the potential environmental impacts of each alternative, as well as
potential mitigation costs. Costs developed in this activity will be used for programming
purposes; consequently, the analysis should be of sufficient detail to identify all potential costs.
For those projects where the initiation document is combined with the project
report/environmental document (such as PSSRs and PSR/PR), this activity also includes those
tasks required for the environmental document.

End Product:

Preliminary Environmental Analysis Report (PEAR). The PEAR provides the results of project
specific preliminary environmental analyses performed by an interdisciplinary team of
environmental and associated specialists. It contains a bottoms up determination of projected
time and an estimate of resource needs associated with completing the environmental
compliance tasks (WBS 165, 175, 180, 235) for a proposed project.
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150.20.05 Perform Initial Noise Study
150.20.10  Perform Hazardous Waste Investigation (Initial Site Assessment (ISA))

150.20.15 Perform Landscape/Aesthetic Analysis
150.20.20 Perform Initial NEPA/404 Coordination
150.20.25 Perform Initial Biology Study

150.20.30 Perform Initial Records and Literature Search for Cultural Resources
150.20.40Perform Initial Community Impact Analysis, Land Use and Growth Studies

150.20.45 Perform Initial Air Quality Study
150.20.50 Perform Initial Water Quality Studies
150.20.55 Perform Initial Floodplain Study
150.20.60 Prepare Preliminary Environmental Analysis
150.20.65 Perform Initial Paleontology Study
150.20.70 Perform Initial Native American Coordination

150.25 Prepare and Approve PID (PSR)
This activity includes all tasks required to develop the PID text and exhibits, as well as the
effort required to circulate, review and update the PID (includes appropriate “constructibility
review” for project initiation component). This activity also includes development and
approval of any required design exceptions and /or a FHWA access modification request. It
also includes the development and approval of any supplemental PIDs.

End Product:
This activity is complete with the approval and distribution of the PID.

150.25.05 Prepare Draft PID
150.25.10 Prepare and Obtain Approval for Exception(s) to Design Standards
150.25.15 Prepare and Approve Access Modification Request
150.25.20 Circulate, Review & Approve PID
150.25.25 Prepare Storm Water Data Report

Quality Control/Quality Assurance:

All submittals (plans, calculations, report and associated documents) shall include evidence of
quality control and quality assurance (QC/QA) reviews. The Consultant will be required to submita
QCI/QA program to the ACCMA and Caltrans for review and approval. Major reviews and
procedures shall be identified which are specific for this project.

Requests for Information(RFI’s):

During the performance of required services, the consultant team may reach an impasse in progress
on particular tasks, or the overall project, for a variety of reasons. At such times, it is incumbent
upon the consultant team to immediately provide the ACCMA, in writing, an RFI stating the nature
of the issue, alternative solutions and/or recommendations, schedule and budget impacts, and other
pertinent data that will enable the ACCMA to review and respond to the RFI in a timely manner.

Project Progress Meetings and Reporting:
Project progress meetings and reporting will include meetings between Caltrans staff, ACCMA staff
and the consultant to be held as often as deemed necessary as well as monthly reporting on work
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accomplished in the previous month and the status of the project progress, project schedule, project
budget and any modifications to the base construction cost estimate. Project Development Team
(PDT) meetings with Caltrans and other project stakeholders will be held at approximately one-
month intervals. Minutes of the all meetings will be prepared by the Consultant and furnished to
attendees and concerned parties within five working days of the meeting.

3.0 CONCEPTUAL APPROVAL OF ALTERNATIVES FOR 1-580/1-680
INTERCHANGE MODIFICATIONS

3.1 Background

Congestion in the 1-580 corridor is attributed to heavy commuter traffic during the weekday AM and
PM commute hours. Congestion and delay are expected to increase along with continued growth
projected for the region. Caltrans prepared a PSR for the 1-580 corridor east of the interchange stating
that in the year 2025, average daily traffic will increase by as much as 43%. The westbound AM peak
traffic will increase by an average of 22% and the eastbound PM peak traffic will increase by an
average of 95%.

In addition, 1-580 is a main interregional corridor in the nine Bay Area counties. It is a
transportation gateway serving the growing number of commuters choosing to live outside the
region for lower housing prices or other quality of life reasons. The MTC travel projections show
that in-commuting from outside the Bay Area will nearly double over the next 20 years. One of the
largest increases will be coming from the Central Valley via Yolo and Sacramento counties and San
Joaquin/Stanislaus/Merced counties. In addition, the 1-580 Corridor is a major transportation
gateway that handles the movement of goods and freight into and out of the region, as well as
significant recreational travel, particularly on weekends and in the summer.

The interchange modifications at 1-580/1-680 are expected to be a priority project identified by the
Tri-Valley Implementation Plan for the Rte 84, 1-580 and 1-680 Corridors currently underway.

3.2  Project Description

The Interstate 580/680 Interchange Modifications Project will likely include project limits extending
from Foothill I/C to Tassajara I/C on 1-580 and from Bernal 1/C to Alcosta I/C on 1-680. The project
proposes to evaluate direct connector structure(s) for two key commute movements:

e Westbhound 1-580 to Southbound 1-680

e Northbound 1-680 to Eastbound 1-580

Additional modifications and improvements may include operational and roadway improvements.

Preliminary Engineering and Environmental Services for
Interstate 580/680 Interchange Modifications (RFP A05-013) Page 7 of 13



3.3  Project Status

Caltrans has recently started development of this project in the District 4 Advance Planning branch.
It is the intent of the ACCMA and Caltrans to complete the PSR under the staff lead of Caltrans,
supplemented by consultant services. To date, Caltrans has performed initial site reconnaissance and
has developed one alternative for a mixed-flow connector structure from Eastbound 1-580 (outside)
to Southbound 1-680 (outside).

Caltrans and the ACCMA are currently preparing a cooperative agreement for the completion of a
Project Initiation Document (PID). Caltrans will provide project management and will be the
document preparer responsible for the completion and approval of the PSR. The ACCMA will
provide oversight of the development effort, and manage the consultant service contract.

Funding for the project will consist of a combination of federal, regional, and local funding.
Initial phases will be funded by the Regional Measure 2 (RM2) program.

3.4  Project Schedule

e Issue RFP for Consultant Services August 2005

e NTP to Selected Consultant Team October 2005

e Begin field surveys November 2005
e Begin APS development January 2006

e Submittal of draft APS April 2006

e Submit Draft PSR June 2006

e Submit Final PSR July 2006

e PSR Approval August 2006

The project is on an accelerated schedule with the goal of completing and approving the PSR by
August 2006. As part of the proposal, the consultant should include a schedule and implementation
plan with identified resources necessary to meet the deadline.

40 PROPOSAL SUBMITTAL REQUIREMENTS

Please prepare your proposal in accordance with the following requirements.

41  Proposal

The proposal (excluding resumes and the transmittal letter) shall not exceed a total of the

equivalent of 30 single-sided, 8.5” x 11” pages. Font size shall be at least 8 point. Resumes
should be included in an appendix.
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4.2 Transmittal Letter

The proposal shall be transmitted with a cover letter describing the firm’s/team’s interest and
commitment to the proposed project. The letter shall state that the proposal shall be valid for a 90-
day period and should include the name, title, address and telephone number of the individual to
whom correspondence and other contacts should be directed during the consultant selection process.
The person authorized by the firm/team to negotiate a contract with ACCMA shall sign the cover
letter.

Address the cover letter as follows:

Stefan Garcia, P.E.

Principal Transportation Engineer

Alameda County Congestion Management Agency
1333 Broadway, Suite 220

Oakland, CA 94612

4.3  Project Understanding

This section should clearly convey a clear understanding of the nature of the work, including
coordination with and approvals from ACCMA and any other affected agency.

4.4  Approach and Management Plan

This section should provide the firm’s/team’s proposed approach and management plan for
providing services. Include an organization chart showing the proposed relationships among
consultant staff and ACCMA staff, as well as any other parties that may have a significant role in the
delivery of this project. Proposals should separately address each stage of work.

45  Qualifications and Experience

The proposal should provide the qualifications and experience of the consultant team that will be
available for this project. Please emphasize the specific qualifications and experience from projects
similar to this project for the key team members. Key team members are expected to be committed
for the duration of the project. Replacement of any key team member will not be permitted without
prior consultation with, and approval of, the ACCMA.

4.6  Staffing Plan

The proposal should provide a staffing plan (by quarter) with an estimate of the total hours (detailed
by position) required to complete the scope of work included in Section 2 above, including a
breakdown of the hours by task. Discuss the workload, both current and anticipated, for all key team
members, and their capacity to perform the requested services according to your proposed schedule.
Discuss the firm/team’s approach for completing the services required for this project within budget,
and to meet the completion deadlines.
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4.7 Work Plan and Schedule

This section should include a description of how each task of the project will be conducted,
identification of deliverables for each task and subtask, as well as an implementation schedule. The
work plan should include sufficient detail to demonstrate a clear understanding of the project.
Discuss the firm/team’s approach for completing the project (as well as providing other design
support services that may be requested for this project).

The schedule or schedules should support the preliminary schedule discussed in Section 3.4 above.
4.8  Additional Relevant Information

Provide additional relevant information that may be helpful in the selection process (not to exceed
the equivalent of 2 single-sided pages).

49 References

For each key team member, provide at least three references (names and current phone numbers)
from recent work (previous three years) similar or relevant to this project. Include a brief description
of each project associated with the reference, and the role of the respective team member.

4.10 Submittal of Proposals

Ten (10) copies of your proposal are due at the ACCMA offices no later than the time and date
specified in Section 6.0 below. Envelopes or packages containing the proposals should be clearly
marked, “Proposals Enclosed.”

5.0 SELECTION OF CONSULTANT

The overall process will be to evaluate the technical components of all the proposals completely and
independently. The proposals will be evaluated based on the following criteria:

1. Qualifications and specific experience of key team members.

2. Project understanding and approach, including an understanding of ACCMA, Caltrans and
other agency review, approval and coordination processes.

3. Experience with similar types of projects.

4. Satisfaction of previous clients.

5. Schedule and capacity to provide qualified personnel.

Two or more of the firms/teams may be invited for interviews. The project manager and key team
members should attend the interview. The evaluation/interview panel may include representatives
from ACCMA, Caltrans, and other agencies, but the specific composition of the panel will not be
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revealed prior to the interviews. Costs for travel expenses and proposal preparation shall be borne by
the consultants.

Once the top firm/team has been determined, ACCMA staff will start contract negotiations with
firm/team. If contract negotiations are not successful, the second ranked firm/team may be asked to
negotiate a contract with ACCMA, and so on. Provided negotiations are proceeding well, ACCMA
may elect to initiate a portion of the work scope with a Notice to Proceed (NTP), prior to execution
of the contract.

6.0 SELECTION PROCESS DATES

Date Time Activity
August 23, 2005 1:00 PM Pre-proposal meeting at ACCMA.
September 13, 2005 3:00 PM Proposals due at:

Alameda County Congestion Management Agency
1333 Broadway, Suite 220
Oakland, CA 94612

Late submittals will not be accepted. Faxed or E-
mailed submittals will not be accepted.

September 26, 2005 Tentative notification date to short-listed firms of
interview date/time.
October 12, 2005 9:00 AM - Tentative date for consultant selection interviews.
4:00 PM

If you have any questions regarding this RFP, please contact:

Stefan Garcia, P.E.

Principal Transportation Engineer, ACCMA
Phone (510) 836-2560

Fax (510) 836-2185

sgarcia@accma.ca.gov

7.0 GENERAL CONDITIONS

A. Limitations
This RFP does not commit the ACCMA to award a contract or to pay any costs incurred in the
preparation of a proposal in response to this RFP.
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B. Rejection of Proposals
The ACCMA reserves the right to reject any or all proposals.

C. Award

All finalists may be required to participate in negotiations and to submit such price; technical or
other revisions of their proposals as may result from negotiations. Accordingly, each initial proposal
should be submitted on the most favorable terms from a price and technical viewpoint.

D. Work Scope Modifications
The ACCMA reserves the right to request changes to the staffing and/or scope of services contained
in any of the proposals and to enter negotiations with any of the proposers regarding their submittal.

E. Contract
A sample contract is shown in Attachment A. It is expected that the terms of the contract will be
acceptable to the consultant.

F. Non - Discrimination
Contractors shall not discriminate on the basis of race, color, national origin, sex, or physical
disability in the performance of ACCMA contracts.

G. Levine Act

Selected consultants will be required to disclose on the record any contribution of more than $250.00
which they have made to an ACCMA Board member within the twelve-month period preceding the
submittal deadline of this RFP. This applies to your company, any member of your team, any agents
for you or other team members and to the major shareholders of any closed corporation, which is
part of your team. If you have made a contribution which needs to be disclosed you must provide
written notice of the date, amount and receipt of the contribution(s) to ACCMA’s Executive
Director, Dennis Fay. This information will need to be provided before the ACCMA can approve
any contract.

H. SBE Policy

CMA has adopted a small business enterprise ("SBE") Policy, pursuant to which the CMA
encourages all Prime Contractors to utilize qualified SBE subcontractors on CMA projects, CMA
promotes the direct purchase of goods from qualified SBEs by utilizing SBE vendors when such
vendors are available and the price of the goods sought is reasonable, and, for professional services
contracts, CMA seeks the utilization of qualified SBEs when such SBEs are available, and requires
all contractors to report on SBE usage during the term of each contract.

For purposes of CMA's SBE Policy, an SBE shall be a "small business™ within the meaning of 13
CFR Part 121 and California Government Code Section 14837. In the event that the CMA's SBE
Policy conflicts with any federal, State or other funding source's programs, policies, regulations or
requirements, CMA shall make the SBE Policy consistent with said funding source's programs,
policies, regulations and requirements to the extent permissible by law. CMA's SBE Policy is
neutral as to race, ethnicity, national origin, age, sex, religion, sexual orientation and other protected
classes.
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80 ATTACHMENTS
The following documentation is attached:
8.1 Attachment A — Sample Contract

8.2 Attachment B — List of Firms That Received This RFP
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8.1 Attachment A — Sample Contract
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CMA #A05-00__

Note - this introductory paragraph and each instance of bracketed text [like this] throughout this
document should be reviewed prior to distribution to CMA Counsel and/or the Consultant. Each bracket
represents a location where a choice needs to be made. (i) Irrelevant text and surrounding brackets
should be deleted; (ii) placeholder text and surrounding brackets should be replaced with real language,
and (iii) brackets surrounding relevant material should be deleted without affecting the text.

\AGREEM ENTL ~~ | document contains numerous automatic

***************************** cross-references. Please consult WP for

Comment [NP1]: Note! This
assistance in utilizing this Word feature.

between the

_ - Comment [NP2]: Note! Please use

\ALAM EDA COUNTY CONGESTION MANAGEMENT AGENC\d _ -~ | the SMALL cAPs format for defined terms
777777777777 such as CONSULTANT, PROJECT and
AGREEMENT.
and

This AGREEMENT is made and entered into as of the latest date appearing on the signature

page below, by and between the ALAMEDA COUNTY CONGESTION MANAGEMENT AGENCY, a joint

powers agency (“CMA”) and , [a (state) corporation]
[a (state) partnership] [a (state) limited liability company] [a
sole proprietorship], with a place of business at ,
(City) , CA (“CONSULTANT").
RECITALS

WHEREAS, CMA has defined and developed the

[describe

project] (“PROJECT”);

WHEREAS, CMA desires to secure [professional services / describe] necessary for said

PRoOJECT; and

WHEREAS, CONSULTANT represents that it possesses the professional qualifications and

expertise to provide such services;
NOW, THEREFORE, it is mutually agreed by and between the parties as follows:

CMA hereby contracts with CONSULTANT and CONSULTANT hereby accepts such contract

to perform the services upon the terms and subject to the conditions and in consideration of the

000230.00011484965. 101



payments set forth in this AGREEMENT. CONSULTANT promises, covenants and agrees to
diligently pursue the work to completion in accordance with the schedule and under the terms

and conditions set forth herein.

ARTICLE I
A GENERAL.
1. The PROJECT. The PROJECT which is the subject of this AGREEMENT is more
particularly described in Appendix A, “Detailed Scope of Work,” attached hereto and by this

reference incorporated herein.

2. Scope of Services. Except as may be specified elsewhere in the AGREEMENT,
CoNsULTANT shall furnish all technical and professional services including labor, material,
equipment, transportation, supervision and expertise to perform all operations necessary and
required to satisfactorily complete the work in Appendix A, as further defined in Appendix D,

“Project Cost Proposal,” attached hereto and by this reference incorporated herein.

3. Term. The term of the AGREEMENT shall be from the date of Notice to Proceed
with the services until the completion of the PROJECT pursuant to the Schedule of Work, to the
satisfaction of CMA as evidenced by the Notice of Final Acceptance unless terminated earlier

pursuant to Article I, Section B, below.

4. Compensation.
a. Compensation by CMA to CONSULTANT will be on the cost basis set forth
in Appendix D.
b. Total compensation for services to be performed under this AGREEMENT
will not exceed $ , including Direct Expenses but excluding taxes, and

CoNsULTANT shall not be obligated to perform additional services beyond the scope of this
AGREEMENT or incur costs which would cause this amount to be exceeded, unless and until the

AGREEMENT has been formally amended in writing.

c. The aggregate amount was computed based on Appendices A and D.
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5. CMA’s Representative. CMA hereby designates its Executive Director to be its
representative in administering all matters relative to the AGREEMENT. CMA’s Representative

may delegate authority for specific matters to other staff members or other consultants.

6. CONSULTANT’s Representative. CONSULTANT hereby designates

to represent CONSULTANT with full authority under the AGREEMENT.

7. CONSULTANT’s Identity and Personnel. will be the key

person for the performance of services under this AGREEMENT.

CONSULTANT is the prime consultant heading a team that includes multiple subconsultant
firms. The identity of the firms, their respective areas of responsibility and the key personnel
who will work on the PRoOJECT are identified on Appendix B, “Key Project Personnel,” attached
hereto and by this reference incorporated herein. Any significant change in responsibilities
among such firms, any addition or deletion of a firm (whether working as a joint venture partner
or subconsultant), and any change in key personnel may be made only upon prior written

approval by CMA.

CONSULTANT and its subconsultants shall notify CMA of any proposed change of
ownership or fundamental structure, respectively, in CONSULTANT’s firm or any subconsultants’
firm. Within 30 days of such notice, CMA shall notify CONSULTANT whether CMA will approve
such changed firm to continue providing services under this AGREEMENT or whether CMA will
terminate this AGREEMENT oOr require a substitution of a subconsultant firm. Nothing in this
provision shall be construed to limit CMA’s right to terminate this AGREEMENT for cause or

without cause as set forth in Article I, Section B of this AGREEMENT.

Subcontracts between CONSULTANT and other team member firms and between team
member firms and other lower tier subconsultants will be subject to review and approval of

CMA’s representative.

8. Preliminary Review of Work. Where CONSULTANT is required to prepare and
submit reports, working papers, etc. to CMA as products of the work described in the Scope of
Work, these shall be submitted in draft form, and CMA shall have the opportunity to direct

revisions prior to formal submission by CONSULTANT.
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9. Appearance at Hearings. If and when required by CMA, CONSULTANT shall
render assistance at public meetings and hearings to perform its services under the AGREEMENT

as may be deemed necessary by CMA.

10. Responsibility of CONSULTANT. CONSULTANT shall be responsible for the
professional quality, technical accuracy and the coordination of the services furnished by it under
the AGREEMENT. Neither CMA’s review, acceptance, nor payment for any of the services
required under the AGREEMENT shall be construed to operate as a waiver of any rights under the
AGREEMENT or of any cause of action arising out of the performance of the AGREEMENT, and
CoNSULTANT shall be and remain liable to CMA in accordance with applicable law for all
damages to CMA caused by CONSULTANT’s negligent performance of any of the services

furnished under the AGREEMENT.

11. Inspection of Work. It is understood that authorized representatives of CMA

may inspect or review CONSULTANT’S work in progress at any reasonable time.

12.  Suspension, Delay or Interruption of Work. CMA may suspend, delay, or
interrupt the services of CONSULTANT for the convenience of CMA. In the event of such
suspension, delay, or interruption by CMA or of Excusable Delays as defined in Article 11,
Section C, equitable adjustment will be made in the PROJECT schedule, commitment and cost of

CONSULTANT’s personnel and subconsultants, and CONSULTANT’S compensation.

13. No Third Party Beneficiaries. This AGREEMENT gives no rights or benefits to

anyone other than CMA and CONSULTANT and has no third-party beneficiaries.

14, Legal Action. All legal actions by either party against the other arising from this
AGREEMENT, or for the failure to perform in accordance with the applicable standard of care, or

any other cause of action, will be subject to the statutes of limitation of the State of California.

15.  Survival of Indemnities. Notwithstanding the termination of this AGREEMENT
and/or the breach of contract or warranty, fault, tort (including but not limited to torts based on
negligence, statute or strict liability), CONSULTANT’s obligations of indemnity set forth in Article
I, Section F and any releases, limitations on indemnity, and any and all limitations on any
remedies herein shall survive termination of this AGREEMENT for any cause, and Article I,

Section A, paragraph 10 and Article I, Section F of this AGREEMENT shall take precedence
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over any conflicting provision of this AGREEMENT or any document incorporated into it or

referenced by it.

16.  Jurisdiction. The laws of the State of California will govern the validity of this

AGREEMENT, its interpretation and performance, and any other claims related to it.

17.  Severability and Survival. If any of the provisions contained in this
AGREEMENT are held for any reason to be invalid, illegal, or unenforceable in any respect, such
invalidity, illegality, or unenforceability will not affect any other provision, and this AGREEMENT
will be construed as if such invalid, illegal, or unenforceable provision had never been contained

herein.

18.  Arbitration. All claims, counterclaims, disputes, and other matters in question
arising out of, or relating to, this AGREEMENT or the breach thereof shall be resolved by final,
binding arbitration, conducted in accordance with the Commercial Arbitration Rules of the
American Arbitration Association in effect at the date of execution of this AGREEMENT, except
that the parties may mutually agree to a different alternative dispute resolution mechanism by
jointly executing an agreement in writing describing such alternative mechanism. Demand for
arbitration shall be filed in writing with the other party to this Agreement and with the American
Acrbitration Association. A demand for arbitration shall be made within a reasonable time after
the claim, dispute or other matter in question has arisen. If either party refuses or fails to
participate in naming an arbitrator of in the arbitration itself, the arbitrator named by the
American Arbitration Association or the other party is hereby authorized to decide the dispute
based upon the information presented to him/her. All statutes of limitation that would otherwise
be applicable shall apply to any arbitration proceeding hereunder. In any arbitration proceeding
hereunder, any arbitrator shall have substantial training and professional experience in the
subject matter of the arbitration, but shall not have been employed by a party for at least five (5)
years prior to the arbitration proceeding. No person shall be chosen as an arbitrator who has at
any time been an employee or consultant of either party. All arbitration hearings shall be held at
a mutually agreeable time and location within the City of Oakland, California, unless otherwise
agreed by the parties. The decision of the arbitrator shall be final, conclusive and binding on the
parties, absent fraud or gross error. The decision of the arbitrator may be entered as a judgment

in a court of competent jurisdiction. The parties shall each be responsible for one-half of the
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arbitrator’s fees and expenses. Any attorney-client privilege and other protections against
disclosure of confidential information, including any protection afforded by the work product
privilege for attorneys that could otherwise be claimed by a party shall be available to and may
be claimed by such party in any arbitration proceeding hereunder. Neither party waives any
attorney-client privilege or any other privilege against disclosure of confidential information by
reason of anything contained in or done pursuant to or in connection with this paragraph 18.

All arbitration proceedings hereunder may be reported by a certified shorthand court reporter.

19.  Attorneys’ Fees. Should it become necessary to enforce the terms of this
AGREEMENT, the prevailing party as determined by a court or an arbitrator shall be entitled to

recover reasonable expenses and attorneys’ fees from the other party.

20. Final Acceptance. When CMA determines in its reasonable discretion that
CONSULTANT has satisfactorily completed the Scope of Services, CMA shall give CONSULTANT
written Notice of Final Acceptance, and CONSULTANT shall not incur any further costs
hereunder. CONSULTANT may request this determination when, in its opinion, it has
satisfactorily completed the Scope of Services, and if so requested, CMA shall make this

determination within three weeks of such request.

21. Subcontracts. Subcontracts between CONSULTANT and other team firms and
between team members firm and other lower tier subconsultants will be subject to review and
approval of CMA’s representative. Any such subcontracts in excess of $25,000.00 shall contain

all provisions stipulated in this AGREEMENT as applicable to subconsultants.

22. Completion of Services. The services described in the Scope of Work shall be
completed on or before , unless such date is extended by mutual agreement of

the parties.

B. TERMINATION/CANCELLATION.

1. For Convenience. CMA may terminate this AGREEMENT. If CMA terminates
the AGREEMENT for the convenience of CMA, CMA shall give CONSULTANT seven (7) days
prior written notice. CONSULTANT shall be paid for services performed to the date of
termination, to include a pro-rated amount of profits, if applicable, but no amount shall be
allowed for anticipated profit on unperformed services. In addition to payment for services

performed, CMA shall pay CONSULTANT the allowable costs incurred prior to termination, and
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other costs reasonably incurred by CONSULTANT to implement the termination, such as, but not

limited to, subcontract termination costs and related closeout costs, if any.

2. For Cause. If CONSULTANT fails to fulfill its obligations under this AGREEMENT
and CMA decides to terminate this AGREEMENT accordingly, CMA shall give CONSULTANT
seven (7) days prior written notice of its intent to terminate the AGREEMENT for cause. If, at the
end of the seven (7) day notice, CONSULTANT has not commenced correction of its performance,

CMA may immediately thereafter exercise its right of termination.

3. Damages/Compensation. If the termination is due to the failure of CONSULTANT
to fulfill its obligations under the AGREEMENT, CONSULTANT will be compensated for that
portion of the work which has been completed and accepted by CMA, and for services
performed to the date of termination, including a prorated amount of profit, if applicable, but no
allowance for anticipated profit on unperformed services. In such case, CMA may take over the
work and prosecute the same to completion by contract or otherwise, and CONSULTANT shall be
liable to CMA for reasonable costs incurred by CMA in making necessary arrangements for

completion of the work by others.

4. Adjustments. If, after notice of termination for failure to perform, it is
determined by CMA that CONSULTANT had not so failed and CMA nonetheless desires to
terminate the AGREEMENT, the termination shall be deemed to have been effected for the
convenience of CMA. In such event, adjustment shall be made as provided in Article I, Section

B, paragraph 1.

5. Rights and Remedies. The rights and remedies of the parties provided in this
Section are cumulative and not exclusive, and are in addition to any and all other rights and

remedies provided by law or other sections of this AGREEMENT.

6. Waivers. CONSULTANT, by executing the AGREEMENT, shall be deemed to have
waived any and all claims for damages in the event of CMA’s termination for convenience as
provided in Article I, Section B, paragraph 1, except for justifiable costs of termination,
including, but not limited to, subcontract termination costs as mutually agreed by CMA and

CONSULTANT.
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C. REVISIONS IN SCOPE OF SERVICES.

1. Change Order. CMA’s representative may make changes in or additions to the
Scope of Services under the AGREEMENT if such changes are agreed to by CONSULTANT, which
agreement shall not be unreasonably withheld, through a written Change Order which does not
modify the overall purpose, term or compensation provisions of the AGREEMENT. No changes in
the Scope of Work shall cause an increase in cost to CMA unless the change is approved in

advance by a written Change Order.

2. Extra Work. At any time during the term of the AGREEMENT, CMA may order
extra work to be performed by CONSULTANT. Extra work is defined as work which was not
anticipated and/or contained in the AGREEMENT and which is determined by CMA to be
necessary for the PROJECT. Necessary changes in the description of the Scope of Services,
equitable adjustments in allowable costs, fixed fee, maximum price, term and schedule required
by the Extra Work Order shall be agreed upon by the parties and incorporated herein through the
execution of a written amendment to this AGREEMENT. CONSULTANT shall not perform any work
or incur any costs pursuant to any Extra Work Order without prior approval by CMA.
CONSULTANT’s compensation shall be adjusted due to an Extra Work Order only if it has an

impact on costs or terms of the AGREEMENT.

D. OWNERSHIP OF MATERIALS/CONFIDENTIALITY.

1. Documents. Except as noted below, deliverables prepared by CONSULTANT
under the AGREEMENT, such as plans, drawings, tracings, quantities, specifications, proposals,
sketches, diagrams and calculations, relative to the AGREEMENT shall become the property of
CMA upon completion of the term of this AGREEMENT whether or not the PROJECT is completed.
CMA shall not be limited in any way in its use thereof at any time during or after the term of this
AGREEMENT, provided that any such use not within the purposes of the AGREEMENT shall be at
the sole risk of CMA, and provided that CMA shall indemnify CONSULTANT against any
damages resulting from such use, including the release of this material to third parties for use not
intended in the AGREEMENT, and for deliverables that have been changed without CONSULTANT’S

written approval. All documents shall be provided in both written and electronic format.

2. Confidentiality. All ideas, memoranda, specifications, plans, manufacturing

procedures, drawings, descriptions, and all other written information submitted to CONSULTANT

000230.00011484965. 108



by or on behalf of CMA in connection with the performance of the AGREEMENT shall be held
confidential by CONSULTANT and shall not, without the prior written consent of CMA, be used
for any purposes other than the performance of the services under this AGREEMENT. Nothing
furnished to CONSULTANT which is otherwise known to CONSULTANT or becomes generally
known to the related industry, shall be deemed confidential. CONSULTANT shall not use CMA’s
name or insignia, photographs of the work, or any other publicity pertaining to the work in any
magazine, trade paper, newspaper, or other news medium without the express written consent of
CMA. CONSULTANT may use project technical information at will in the demonstration of
expertise for purposes of describing project experience to others in the routine conduct of

CONSULTANT’s business with CMA’s prior written consent.

E. CONSULTANT STATUS/SUBCONSULTANTS.

1. Consultant. In the performance of the services to be provided hereunder,
CONSULTANT is an independent consultant and is not an employee, agent or other representative
of CMA.

2. Assignment or Transfer. Services to be furnished hereunder shall be deemed to
be professional services and, except as herein provided, CONSULTANT has neither the right nor
the- power to assign, sublet, transfer or otherwise substitute its interest in the AGREEMENT or its

obligations hereunder without the prior written consent of CMA.

F. INDEMNIFICATION.

1. Duties. CONSULTANT represents and maintains that it is skilled in the technical
practices necessary to perform the services, its duties and obligations, expressed and implied,
contained herein, and CMA expressly relies upon CONSULTANT’S representations regarding its
skills and knowledge. CoNsULTANT shall perform all services and duties in conformance to and
consistent with the standards generally recognized as being employed by professionals in the

same discipline in the State of California.

2. Responsibilities. CONSULTANT agrees to defend, protect, indemnify and hold
harmless CMA,, its officers and employees, from and against any and all liability, claims, suits,
loss, damages, costs and expenses (collectively “Claims”) to the extent arising out of or resulting
from any negligent acts, errors or omissions of CONSULTANT, and its officers, employees, agents

or subconsultants in the performance of their services under the AGREEMENT. In the event CMA

000230.00011484965. 109



is found by a court or arbitrator to be partially liable for a Claim, CMA shall reimburse
CoNsULTANT for its proportionate share of the reasonable costs of defense actually expended,

based on its share of liability.

CMA shall provide CONSULTANT an opportunity to cure, at CONSULTANT’S expense, all
errors and omissions, which may be disclosed during the review of the services performed by
CONSULTANT. Should CONSULTANT fail to make such corrections in a timely manner, such

corrections shall be made by CMA and CONSULTANT shall pay all costs thereof.

It shall be the responsibility of CONSULTANT to provide the basic insurance requirements

indicated in Section G, below.

G. INSURANCE.

1. Comprehensive Liability. CONSULTANT shall carry Commercial or
Comprehensive General Liability Insurance and maintain aggregate limits of liability sufficient
cover not less than $1,000,000.00 per occurrence for bodily injury and $500,000.00 per
occurrence for Property Damage and Automobile Liability Insurance with limits not less than
$250,000.00 per person and $500,000.00 per occurrence for property damage. Maintenance of
said insurance shall extend throughout the entire term of this AGREEMENT. Such insurance shall
add CMA, its officers, employees, agents, and, if applicable other permitting agencies as
identified by CMA, while acting within the scope of this AGREEMENT, as additional insureds.

Such insurance shall include the following:

a. All operations including use of all vehicles.

b. Blanket contractual liability on all written contracts, including this
AGREEMENT.

C. Personal injury (in lieu of, or in addition to, bodily injury).

d. Use of watercraft, where applicable.

Subconsultants of CONSULTANT shall provide evidence of their own Commercial or
Comprehensive General Liability Insurance which meets the above specifications to CMA, or be
added to CONSULTANT’s policy as additional insured if said policy of CONSULTANT allows such

addition.
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Notwithstanding the above, in the event a subconsultant, after using its best efforts, is
unable to meet the insurance specifications provided in this Section G, paragraph 1, CMA,
after examining the subconsultant’s circumstances, may decide, in its sole discretion, to waive or

modify any of the insurance specification requirements for such subconsultant.

2. Errors and Omissions. In addition to the requirements of Article I, Section G,
paragraph 1 above, CONSULTANT shall carry professional liability insurance for errors and

omissions in an amount not less than $1,000,000. Such insurance shall include the following:

a. A deductible or self-insured retention is permissible on this policy,

providing that such deductible or self-insured retention shall not exceed $50,000 per occurrence.

b. Said policy shall include a contractual liability endorsement on all written

contracts, including this AGREEMENT.

C. Subconsultants of CONSULTANT providing services of a professional
nature, shall provide evidence of their own professional liability insurance which meets the
above specifications to CMA, or be added to CONSULTANT’s policy as additional insured if said

policy of CONSULTANT allows such addition.

Notwithstanding the above, in the event a subconsultant, after using its best efforts is
unable to meet the professional liability insurance requirements provided in this Section G,
paragraph 2, CMA, after examining the subconsultant’s circumstances, may decide, in its sole

discretion, to modify the professional liability requirements for such subconsultant.

3. Worker’s Compensation. CONSULTANT shall carry Worker’s Compensation
Insurance as required by California Law, covering all work performed by CONSULTANT under
the AGREEMENT, and all of CONSULTANT’s personnel performing services under the

AGREEMENT.

4. Certificates. Insurance certificates evidencing the policies described in this
Article I, Section G are to be furnished to CMA and provide for not less than sixty (60) days
prior written notice to CMA of any cancellation.

H. PROHIBITED INTEREST.

1. Solicitation. CONSULTANT warrants that it has not employed or retained any

company or person, other than a bona fide employee working solely for CONSULTANT, to solicit
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or secure the AGREEMENT and that it has not paid or agreed to pay any company or person, other
than a bonafide employee working solely for CONSULTANT, any fee, commission, percentage,
brokerage fee, gift or any other consideration, contingent upon or resulting from the award or
making the AGREEMENT. For breach of violation of this warranty, CMA shall have the right to

rescind the AGREEMENT without liability.

2. Conflict of Interest. CONSULTANT agrees that, for the term of this AGREEMENT,
no member, officer or employee of CMA, during his/her tenure or for one (1) year thereafter, or
member or delegate to the Congress of the United States, shall have any direct interest in the

AGREEMENT or any direct or material benefit arising therefrom.

3. Conflict of Employment. Employment by CONSULTANT of any current officer,
executive director or other employee of CMA shall not be permitted even though such
employment may be outside of the employee’s regular working hours or on weekends, holidays
or vacation time. Further, for a period of one year after leaving office or employment, no officer,
executive director or other employee of CMA shall, for compensation, act as agent or attorney or
otherwise represent CONSULTANT by making any formal or informal appearance by making any
oral or written communication before CMA, if the appearance or communication is made for the
purpose of influencing administrative or legislative action, or influencing any action or
proceeding involving the issuance, amendment, awarding or revocation of a permit, license,
grant, entitlement or contract, or the sale or purchase of goods, services or property.

l. AFFIRMATIVE ACTION AND DISADVANTAGED BUSINESS ENTERPRISE
PROGRAM.

1. In connection with the execution of the AGREEMENT, CONSULTANT shall not
discriminate against any employee or applicant for employment because of race, religion, color,
national origin, ancestry, physical handicap, medical condition, marital status, age (over 40) or
sex. CONSULTANT shall take affirmative action to insure that applicants are employed and that
employees are treated during their employment without regard to their race, religion, color,
national origin, ancestry, physical handicap, medical condition, marital status, age (over 40) or
sex. Such actions shall include, but not be limited to the following: employment, upgrading,

demotion or transfer, recruitment or recruitment advertising, layoff or termination.
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2. To the extent applicable, CONSULTANT will comply with CMA’s Disadvantaged

Business Enterprise (DBE) Program.

J. NOTIFICATION.

All notices hereunder and communications regarding interpretation of the terms of the
AGREEMENT or changes thereto shall be effected by the mailing thereof by registered or certified

mail, postage prepaid and addressed as follows:
CONSULTANT: CMA:

ALAMEDA COUNTY CONGESTION

MANAGEMENT AGENCY
ATTN: (name) ATTN: Dennis Fay
(address) Executive Director
(city), CA (zip) 1333 Broadway, Suite 220

Oakland, CA 94612-1918

K. AUDIT OF BOOKS AND RECORDS.

CoNsSULTANT shall make available to CMA, its authorized agents (including but not
limited to representatives of the state and federal governments), officers and employees, for
examination, any and all ledgers and books of account, invoices, vouchers, canceled checks, and
other records or documents evidencing or related to the expenditures and disbursements charged
to CMA, and shall furnish to CMA, its agents, and employees, such other evidence or
information as CMA may require with respect to any such expense or disbursement charged by

CONSULTANT.

The records described in this Section shall be retained by CONSULTANT and made
available for inspection by CMA for a period of three (3) years after this AGREEMENT is
terminated, or the date of the final payment, whichever is later. The audit to determine final

compensation will be accomplished by CMA within one year after completion of the PROJECT.

L. ENTIRE AGREEMENT.
This AGREEMENT constitutes the entire agreement between the parties hereto relating to

the PROJECT and supersedes any previous agreement or understanding.
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ARTICLE Il - SCHEDULE
A SCHEDULE OF WORK.

CoNsULTANT shall conform with the schedule set forth in Appendix C, “Milestone
Schedule,” attached hereto and by this reference incorporated herein, except as otherwise
modified by the AGREEMENT. In the event it becomes necessary to modify the Schedule of
Work, CONSULTANT will prepare a revised schedule for review and approval by CMA. When a
revised schedule has been submitted to and approved by CMA, it will be substituted for
Appendix C and will become a part of this AGREEMENT. CONSULTANT is responsible for
reporting in a prompt and timely manner whenever it appears the established work schedule will

not be met, whether or not the reasons for anticipated delay are within CONSULTANT’s control.

B. REPORTING.
Monthly progress reports in a form acceptable to CMA, which describe work
accomplished, shall be submitted with CONSULTANT’s monthly billings. CMA agrees to respond

to CONSULTANT’s draft report submissions in accordance with the Schedule of Work.

C. DELAY.

Neither party hereto shall be considered in the default in the performance of its duties and
obligations under this AGREEMENT with respect to the “Milestone Schedule”, to the extent that
the performance of any obligation is prevented or delayed by an Excusable Delay as defined
herein. Should CONSULTANT’s services be delayed by any mutually agreed upon excusable
cause, CONSULTANT’s schedule for completion of tasks affected by such delay shall be extended
as agreed to by CMA. ConNsULTANT shall take all reasonable actions to minimize any schedule
extensions or additional costs to CMA resulting from such delay. Excusable Delays may
include, but are not limited to, acts of God or of the public enemy, acts or failures to act of other
agencies or CMA (in either their sovereign or contractual capacity), embargoes, and unusually
severe weather. In every case, the failure to perform must be reasonably beyond the control and

without the fault or negligence of CONSULTANT.

D. NOTICE OF POTENTIAL DELAY.

As a condition precedent to the approval of an extension of time to complete the
established work schedule, CONSULTANT shall give written notice to CMA within seven (7)

working days after CONSULTANT knows or should know of any cause or condition which might,
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under reasonably foreseeable circumstances, result in delay for which CONSULTANT may claim

an extension of time.

ARTICLE Il - COMPENSATION/PAYMENT
A INVOICES AND TIME OF PAYMENT.
1. For all services described in Article I and Appendix A, payment is due within
thirty (30) days after receipt of billing of the amount due for all services rendered during the
month, except as otherwise provided in this Section A. Payment for service will represent the

value of the completed scope of work as measured by expended costs to date.

2. CMA shall withhold ten percent (10%) of each progress payment referred to in

paragraph 1 above. [Delete this paragraph if not applicable to this contract]

3. If CMA disputes any portion of the amount due to CONSULTANT, it may, at its
sole discretion, withhold payment up to 150% of the disputed amount pending resolution of the
dispute. If any amount is wrongfully withheld or not paid to CONSULTANT on a timely basis,
CMA shall pay to CONSULTANT 1.5% per month for the improperly withheld amount for each
month which payment is wrongfully withheld or not paid. In any action for the collection of
amount withheld in violation of this provision, the prevailing party shall be entitled to reasonable

attorney’s fees and costs.

4, CONSULTANT agrees that within twenty (20) days of receipt of payment from
CMA, CoNsULTANT shall pay to its subconsultants all amounts due from such payment, subject
to such legal requirements under federal or state law regarding withholding of disputed payments

and applicable penalties.

5. The format of payment invoices shall be as mutually agreed upon by

CONSULTANT and CMA.

6. CMA may, on occasion, request reasonable documentation for certain expense
items. In such instances, payment for all other amounts in the invoice for which additional

documentation is not required will be made.

7. Upon CMA’s Final Acceptance pursuant to Article I, Section A, paragraph 20,
CoNsULTANT shall submit a final invoice to CMA and request final retention payment. CMA

shall make final retention payment to CONSULTANT within 45 days of receipt of billing of the
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amount due. Final Payment shall be subject to the provisions of paragraphs 1 and 3 above with
regard to CMA’s right to withhold disputed payments, CONSULTANT’S rights to 1.5% payment on
wrongfully withheld or untimely payment, any prevailing party’s reasonable legal fees and costs

and payments to subconsultants.

8. CONSULTANT agrees that the cost principles set forth in Title 48 CFR, Chapter 1,
Part 31 (Cost Principles and Procedures) shall be used to determine the allowability of individual
cost items, except that travel and subsistence costs will be reimbursed in accordance with
California Department of Personnel Administration guidelines for non-exempt State employees.
Any costs for which payments have been made to CONSULTANT which are determined by
subsequent audit to be unallowable under these cost principles and guidelines are subject to

repayment by CONSULTANT to CMA.

9. CONSULTANT agrees to comply with federal procedures in accordance with Title
49 CFR, Part 18 (Uniform Administrative Requirements for Grants and Agreements with States

and Local Governments).

10. If any subconsultant provides services pursuant to this AGREEMENT, the
agreement with said subconsultant shall contain a clause to the effect that the provisions of

paragraphs 8 and 9 above shall apply to said subconsultant.

B. SUSPENSION OF WORK.

In the event payment for services rendered has not been made within forty-five (45) days
from the receipt of the invoice for any uncontested billing, CONSULTANT may, after giving
fifteen (15) days written notice and without penalty or liability of any nature, suspend all work
on all authorized services specified herein. Upon receipt of payment in full for services
rendered, CONSULTANT will continue with all authorized services. Payment of all compensation
due CONSULTANT pursuant to this AGREEMENT shall be a condition precedent to CMA’s use of

any of CONSULTANT’s professional service work products furnished under this AGREEMENT.

ARTICLE IV - OBLIGATIONS OF CONSULTANT
A AUTHORIZATION TO PROCEED.

ConsuLTANT will not begin work on any of the services described in Article I until

CMA directs it in writing to proceed.
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ARTICLE V - OBLIGATIONS OF CMA
A CMA-FURNISHED DATA.

CMA will provide to CONSULTANT all relevant technical data in CMA’s possession,
including, but not limited to, previous reports, [maps, surveys, borings,] and all other information
relating to CONSULTANT’S services on the PROJECT. CONSULTANT will reasonably rely upon the

accuracy, timeliness, and completeness of the information provided by CMA.
B. ACCESS TO FACILITIES.

CMA will make its facilities reasonably accessible to CONSULTANT as required for
CONSULTANT’s performance of its service.

C. TIMELY REVIEW.

CMA will examine the studies, reports, sketches, drawings, specifications, proposals, and
other documents; obtain advice of an attorney, insurance counselor, accountant, auditor, and
other consultants as CMA deems appropriate; and render, in writing, decisions required of CMA
in a timely manner.

D. PROMPT NOTICE.
CMA will give prompt written notice to CONSULTANT wWhenever CMA observes or

becomes aware of any development that affects the scope or timing of CONSULTANT’S services,

or any defect in the work of CONSULTANT or its subconsultants.

ARTICLE VI - APPENDICES, SCHEDULES AND SIGNATURES

This AGREEMENT, including its Appendices, constitutes the entire agreement, supersedes
all prior written or oral understandings, and may only be changed by a written amendment

executed by both parties.
The following Appendices are hereby made a part of this AGREEMENT:
Appendix A: DETAILED Scope OF WORK

Appendix B: CONSULTANT AND SUBCONSULTANT FIRMS KEY PROJECT

PERSONNEL

Appendix C: MILESTONE SCHEDULE

Appendix D: PROJECT COST PROPOSAL
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IN WITNESS WHEREOF, CMA has by order caused the AGREEMENT to be subscribed
by the binding authority of CMA and CONSULTANT has caused the AGREEMENT to be subscribed

on its behalf by duly authorized signees.
CONSULTANT: CMA:

ALAMEDA COUNTY CONGESTION

MANAGEMENT AGENCY
By: By:
Name: Dennis Fay, Executive Director
Its:
Date: Date:

Recommended For Approval

By:
Name / Title

Approved as to form and legality:

Wendel, Rosen, Black & Dean LLP
Legal Counsel to CMA
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8.2 Attachment B — List of Firms That
Received This RFP

Preliminary Engineering and Environmental Services for
Interstate 580/680 Interchange Modifications (RFP A05-013)



Company Address Line 1 Address Li|City StatqZip First Name |Last Name Title E-mail Phone

3J Construction Company 36136 Perkins Street Fremont CA 94536|James K. Oh Owner 510-797-1512
Abrams Associates 2815 Mitchell Drive, Suite 100 Walnut Creek CA 94598|Charles M. Abrams Principal

Ackland International, Inc. 333 Hegenberger Road, Suite 511 Oakland CA 94621 |Ekundayo Sowunmi acklandint@aol.com 510-633-1797
Acumen Walter Allen 510-530-2912
AEC Leads/Savage Cyber Search 9335 Columbine Ave California City CA 93505|Sonia Savage Owner aec@aecleads.com 760-373-8852
Albert Y. Seto Corp. 1555 Yosemite Avenue, #48 San Francisco CA 94124|Albert Y. Seto Aseto@prodigy.net 415-822-6908
Alpha Construction & Eng. 45665 Willow Pond Plz. Stering VA Jeffery W. Lindsey www.alphacorporation.com 703-450-0043
AMC Consulting Engineers 360 22nd Street, Suite 688 Oakland CA 94612|Ming-Chen __ |Yu Amcy4@pacbell.net 510-663-1118
Anil Verma Associates Inc. 444 So. Flower Street, Suite 1688 Los Angeles CA 90071|Anil Verma President anilverma@earthlink.net 213-624-6908
ANSE Consulting Structural Engineers 1624 Franklin Street, Suite 1200 Oakland CA 94612|Anand Nene anandnene@aol.com 510-893-3464
Aquifer Sciences, Inc. 3680 A Mt. Diablo Blvd. Lafayette CA 94549|R.A. Sterbentz 925-283-9098
ARUP (Ove Arup and Partners California, Ltd)901 Market Street, Suite 260 San Francisco CA 94103|Sara Paul Business Development Group L{sarapaul@arup.com 415-946-0262
Avacon Corporation 1300 South Valley Vista Diamond Bar CA 91765|David H. Kim 909-861-3844
Awad & Barjoud 22 Wawona Street San Francisco CA 94127|Nahla Awad awadbarjoud@msn.com 415-661-6486
AXIS Consulting Engineers 1116 Heavenly Dr Martinez CA 94553|Stefan Garcia Principal axis-consulting@pacbell.net 925-323-6798
BAPM Group George Homolka 510-663-2338
Bay Cities Paving & Grading 5029 Forni Drive Concord CA 94520|Ben L. Rodriquez stvcavd@aol.com 925-687-6666
Beyaz & Patel, Inc. 800 South Broadway, Ste. 200 Walnut Creek CA 94596|George K. Lo general@beyazpatel.com 925-934-0707
Biggs Cardosa Associates 1871 The Alameda, Suite 200 San Jose CA 95126|David Vallejos dvallejos@biggscardosa.com 408-296-5515
Brady Associates 1940 The Alameda, Suite 200 Berkeley CA 94710|Kathy Brown

BSK & Associates 1181 Quarry Lane, Bldg. 300 Pleasanton CA 94566 |Elizabeth Fadda

BSK Associates 567 W. Shaw Ave. Suite B Fresno CA 93704|Monica Van Natta Corporate Marketing Coordinatdmvannatta@bskinc.com 559-497-2880
Cabellon Associates 153 Kearny Street, Ste. 330 San Francisco CA 94108|Jesse Cabellon 415-986-1970
CALTROP Corporation 2200 Powell Street, Suite 1125 Emeryville CA 94608|Jeff Shaw Senior Project Manager jshaw@caltrop.com 510-601-1700
Cambridge Systematics, Inc. 1300 Clay Street, Suite 1010 Oakland CA 94612|Steve Pickrell

Carl Chan 1417 Lake Chabot Road San Leandro CA 94577|Carl Chan Owner 510-352-6123
Carona Engineers, Inc. 560 14th Street Oakland CA 94612|Debo Sodipo debs@carona.com 510-444-8311
Catalino B. Cecilio, P.E., P.H. 2009 Carigan Way San Jose CA Catalino B. |Cecilio cat@cecilio-consulting.com 650-355-9409
CCs Francis Lo 510-267-1800
CCS Planning & Engineering 1440 Broadway, Suite 402 Oakland CA 94612|Melania Ciapponi

Centennial Civil Engineers, Inc. 5000 Hopyard Road, Suite 100 Pleasanton CA 94588|David R. Butzier

CGR Management Consultants 407 Scenic Avenue Piedmont CA 94611|Thomas E. Brightbill Principal 510-654-2738
CH2M Hill 155 Grand Avenue, Suite 1000 Oakland CA 94612|Rodney Pimentel Senior Project Manager rpimente@ch2m.com 510-251-2888
Chaudhary & Associates, Inc. 3272 Villa Lane Napa CA 94558|Kailash C. Chaudhary

Chow Engineering, Inc. 7770 Pardee Lane Suite 100 |Oakland CA 94621 |Michael Smookler msmookler@choweng.com 510-636-8500
Cordoba Consulting Inc. 5368 Laurel Drive Concord CA 94521 |Eric Cordoba President eric@cordobaconsulting.com 925-671-5458
CTJ Corporation 1326 West Winton Avenue Hayward CA 94545|Jai C.T. Jai ctj@bizchina.com 510-782-4285
Culver Group 6580 Regional Street, Suite 210 Dublin CA 94568|Ramsey Hissen rhissen@culvergroup.com 925-556-6252
D.M.T. Way Associates Douglas Way Owner 415-495-0515
Design Engineers Group 2175 The Alameda, Suite 100 San Jose CA 95126|Sellathamby [Deen 408-345-3860
Diaz Yourman & Associates 17421 Irvine Blvd. Tustin CA 92780|Gerald Diaz jerry@diazyourman.com 714-838-8565
DKI Group Engineers, Inc. 9 Turnberry Lane Clifton Park NY 12065(|D.K. Gupta Owner DKI123@aol.com 518-373-8999
DKS Associates 1956 Webster St. Ste 300 Oakland CA 94610|Rich Sauve President rts@dksassociates.com 510-763-2061
DMJM + Harris 1330 Broadway, Suite 1001 Oakland CA 94612 |David Mazzo Vice President david.mazzo@dmjmbharris.com 510-645-4490
Dowling Associates 180 Grand Avenue, Suite 995 Oakland CA 94612|Richard Dowling

Dyett Bhatia Urban Regional Planners 70 Zoe Street San Francisco CA 94107|Michael Dyett

E. C. Jiu Associates, Inc. 360 22nd Street, Suite 488 Oakland CA 94612|Edward Jiu 510-272-9597
E2 Consulting Engineers, Inc. 1900 Powell Street, Suite 250 Emeryvile CA 94608|Hersh Saluja 510-652-5604
EAR Management, Inc. 2175 Sampson Avenue, Ste. 118 Corona CA 92879|Ravindra Pendurthi Owner 909-735-5575
Earth Mechanics, Inc. 17660 Newhope St., Suite E Fountain Valley [CA 92708|Lino Cheang Bcheang@earthmech.com 714-751-3826
Earthquake & Structures, Inc. 6355 Telegraph Avenue, Suite 101 Oakland CA 94609|Bishwendu  [Paul esiengineers.com 510-601-1065
EDAW 753 Davis Street San Francisco CA 94111|Nick Haskell

EIP Associates 601 Montgomery Street, Suite 500 San Francisco CA 94111 |Nancy Clark

EnviroCom 13807 Bancroft Avenue San Leandr CA 94578|Surlene Grant

Environmental Science Associates 225 Bush Street, Suite 1700 San Francisco CA 94109|Marty Bell

EPC Consultants, Inc. 655 Davis Street San Francisco CA 94111|0Olivia Austria

Faria Consultant Eng. Ron Faria 510-887-0917
Fehr and Peers Associates 3685 Mt. Diablo Blvd., Suite 200 Lafayette CA 94549|Sompol Chatusripitak schatusripitak@fehrandpeers.com |916-773-1900
Fraser Engineering, Inc. 2191 El Camino Real Oceanside CA 92054 |H. William Edwards 619-722-3495
Gannett Fleming, Inc. 591 Redwood Highway Suite 5220 |Mill Valley CA 94941|Tula Gourdin Business Development htgourdin@gfnet.com 415-384-0822
Gannett Flemming Maurice Palumbo

Gardner Consulting Planners 811 Wilshire Blvd., 18th Floor Los Angeles CA 90017 |Julie Rose 213-833-5190
Gardner Systems 1355 Willow Way, Suite 110 Concord CA 94520|Craig Gardner

Geocon Consultants, Inc. 5673 W. Las Positas Blvd., Suite 205 Pleasanton CA 94588 |Eric Swenson Geotechnical Services Manager

Geotechnical Consultants, Inc. Joseph M. Gonzalez 415-777-4870
Geotecnia 1624 Armstrong Court Concord CA 94521 |Luis E. Moura luis@geotecnia.com 925-686-6556
Ghirardelli Associates 1970 Broadway, Sutie 920 Oakland CA 94612|Raewyn Butcher raewyn@ghirardelliassoc.com 510-451-4180
Ghirardelli Associates 1970 Broadway Ave., Suite 920 Oakland CA 94612|Alice Ghirardelli President alice@ghirardelliassoc.com 510-451-4180
GSC Structural Engineering 3915 Oakmore Rd. Oakland CA 94602|Gail Cedillos 510-530-1284
Gutierrez Construction 2600 E. 16th Street Oakland CA 94601|Jose Gutierrez jcgjosedesign@yahoo.com 510-536-2555
Hannaford Consulting, Inc. 2646 18th Avenue San Francisco CA 94116|Margaret Hannaford 415-664-9117
Harza Engineering Company 425 Rowland Way Oakland CA 94621 |Mimi Gilliam




Hexagon Transportation Consultants, Inc. 40 South Market Street, Suite 315 San Jose CA 94107|At van der Hout

HNTB 1330 Broadway, Suite 1630 Oakland CA 94612|Douglas M. [McCants

HQE 2116 North Main Street, Suite K Walnut Creek CA 94596|Diane Dalesio

Huatech Engineering Lo-Ching Hua 510-232-6789
Imbsen & Associates 9912 Business Park Drive, Suite 130 Sacramento CA 95827|Kris Trenary Marketing Assistant 916-366-0632
Inspection Services, Inc. Pier 26, The Embarcadero San Francisco CA 94105|Maxine Young 415-243-3265
Integral Strategies, Inc. 2300 Sanite Clare Plaza Pittsburgh PA Girish G. Godbole 412-941-3200
Int'l Civil Eng. Consultants (ICECI) 1995 University Avenue, Ste. 119 Berkeley CA 94704|Wen S. Teng cec@icec.com 510-841-7328
J.P. Singh & Associates 23 Red Arrow Court Richmond CA 94803]J.P. Singh 510-669-1400
JDWolfe Engineering Consultants 4229 Northgate Blvd., Suite 6B Sacramento CA 95834 |Joyce Wolfe 916-641-9600
JMEC Engineering, Inc. 2975 Treat Blvd., Suite B2 Concord CA 94518|Esmond Chan President JMEC@mindspring.com 925-969-1082
John T. Warren & Associates 1404 Franklin Street, 4th Floor Oakland CA 94612|Lucille Aquino laquino@jtwarren.net

Jones & Stokes 265 Grand Avenue Oakland CA 94610|Austin Mclnerny

JTS Engineering Consultants 1808 "J" Street Sacramento CA 95814 |Javed T. Siddigui Owner jtsengineer@aol.com 916-441-6708
Kimley-Horn & Associates 555 12th Street, Suite 1230 Oakland CA 94607|Anush Nejad anush.nejad@kimley-horn.com

Kleinfelder, Inc. 7133 Koll Center Parkway, Ste. #100 Pleasanton CA 94566|Gladys Cornell Project Development Manager

Korve Engineering 155 Grand Avenue, Suite 400 Oakland CA 94612|Anna Balatsos Marketing Manager abalatsos@korve.com 510-763-2929
KPA Michael Shanus 510-271-6700
L.D. Strobel Co., Inc. P.O. Box 228 Concord CA 94522|Larry D. Strobel 925-686-3241
Lamphier & Associates 1944 Embarcadero Oakland CA 94606|Loretta Meyer

Lewis Engineering Sangeeta P. |Lewis Lewiseng@msn.com 415-457-7327
Linda Shultz Associates 43650 Osgood Rd. Fremont CA 94539|Linda Shultz 415-490-2599
Luk and Associates 399 Taylor Boulevard, Suite 288 Pleasant Hill CA 94523|Tai Chi (Geor{Luk Owner admin@Ilukassociates.com 925-363-1981
M. Lee Corporation 3075 Citrus Circle, Suite 200 Walnut Creek CA 94598|Martin Lee mlee@mleecorp.com 925-938-4567
Manna Consultants, Inc. 220 Montgomery St., Suite 438 San Francisco CA 94104|A. T. Le atle@mannabuild.com 415-403-0200
Mariscal & Associates, Inc. 5515 Doyle Street, Suite 5 Emeryville CA 94608|Francisco Mariscal f-mariscal@mariscalassociates.com|510-420-0384
Mark Thomas & Co. Inc. 6920 Koll Center Parkway, Suite 219 Pleasanton CA 94566|Jimmy W. Sims Associate jsims@fr.mthomas.com 925-417-8000
Mendoza & Associates 505 Beach Street, Ste. 205 San Francisco CA 94133|Richard J. Mendoza 415-346-6092
MGE Engineering 7311 Greenhaven Drive, Suite 256 Sacramento CA 95831|H. Fred Huang 916-421-1000
MicroSearch Environmental Corp. Carl Hackney MSEgroup@pacbell.net 510-383-9600
Middlebrook & Louie, Inc. 71 Stevenson Street, Suite 2100 San Francisco CA 94105|Wendy Busto-Castillo 415-974-3680
Ming Yang Yeh & Associates, Inc. 131 West Green Street Pasadena CA 91105|Ming Yang Yeh Owner 626-449-9886
Moffatt & Nichol 160 Franklin Street Suite 300 |Oakland CA 94607|Bruce Zaeni Director of Transportation bzaeni@moffattnichol.com 925-944-5411
Moffatt & Nichol Engineers 160 Franklin Street, Suite 300 Oakland CA 94607|Stan Burns

muller consulting 11111 cma ave oakland CA 94612|Christina Muller Admin Mgr vinteel@netzero.com 510-836-2560
Multech Engineering Consultants, Inc. 1650 Zanker Road, Ste. 210 San Jose CA 95112|Wen-Chiang |Wang 408-436-0754
Mundie & Associates 3452 Sacramento Street San Francisco CA 94118|Roberta Mundie

Municon Consultants 1300 22nd Street, Ste. A San Francisco CA 94107]|Lois A. Valeskie Lois@MUNICON.net 415-641-2570
Nanak Engineers P.O. Box 30986 Walnut Creek CA 94598|Rupinder Singh nanakengineers@home.com 925-361-8469
Nelson/Nygaard 833 Market Street, Suite 900 San Francisco CA 94103|Bonnie Nelson

Nolte & Associates 2950 Buskirk Avenue, Suite 225 Walnut Creek CA 94596|Trudy Presser

Nordhav, Inc. 5900 Hollis Street, Ste. D Emeryville CA 94608|Yane Nordhav main@baseline-env.com 510-420-8686
Oak Engineering 915 Ralston Ave., Ste. B Belmont CA 94002|Anca StrassnKustu 650-595-4199
Oakland Corps of Engineers & Scientists 360 22nd Street, Suite 688 Oakland CA 94612|Ronald Brown ronbrown94621@yahoo.com 510-663-9390
Ocampo-Esta Corporation 1419 Tennessee Street Vallejo CA 94590|0Oscar S.L. Ocampo 707-643-8072
QOdell Robertson Consulting 326 Pala Avenue Piedmont CA 94611 |Malanie S. Odell 510-601-8229
OGISO Environmental 150 W. lowa Avenue, Ste. 200 Sunnyvale CA 94086|Clement Igha/Okoh Owner 408-245-9801
OLMM Consulting Engineers Dennis Oh 415-822-9449
OPAC Consulting Engineers, Inc. 315 Bay Street, 2nd Floor San Francisco CA 94133|Kwong M. Cheng kwong-cheng@opac.org 415-989-4551
Paragon Global 405-14th St, Suite 161 Oakland CA 94612|Marilyn Ababio VP mababio@aol.com 510-839-2095
Paragon Transportation Services, Inc. 4849 East 12th Street Oakland CA 94601|Therese C Masson

Parikh Consultants, Inc. 481 Valley Way, Bldg. 1 Milpitas CA 95035|Gary Parikh 408-945-1011
Parsons Brinckerhoff Construction Services |3260 Lone Tree Way, Suite 104 Antioch CA 94509|Bart Littell Senior Project Manager blittel@pacbell.net 925-756-2382
Parsons Brinckerhoff, Inc. 303 Second Street, Suite 700 North San Francisco CA 94107|Jim Bourgart

Parsons Deleuw, Inc. 120 Howard Street, #850 San Francisco CA 94105|Chris Clark

Pavao Electric 1337 Fernside Blvd Alameda CA 94501|Tom Pavao 510-521-1416
PB Farradyne 303 Second Street, Suite 700 North San Francisco CA 94107|Jaclyn Landsman

PDM Group 1333 Broadway Oakland CA 94612|Martin Lanner projectmonitoring@accma.ca.gov_ |415-923-1288
Pegasus Engineering 726 23rd Avenue San Francisco CA 94121|Ruth V. Gordan 415-668-3708
Pittman & Associates 1375 Sutter Street, Suite 108 San Francisco CA 94109|Donna Pittman

Rajappan-Meyer Consulting Engineers, Inc. [1038 Leigh Avenue, Suite 100 San Jose CA 95126|Keith Meyer 408-280-2772
Robert Y. Chew Geotechnical, Inc. 26062 Eden Landing Road, Suite 7 Hayward CA 94545|Robert Y. Chew rycgi@ix.netcom.com 510-783-1881
Robinson & Associates 4834 Mary Jane Way San Jose CA 95124|Christina M__[Robinson 408-723-7311
Rodrigues & Son Painting 1298 Lynn Way Sunnyvale CA 94087|Thomas J. Rodriques Owner 408-732-0354
Santina & Thompson, Inc. 1355 Willow Way Suite 280 Concord CA 94520|Paul Hardy 925-827-3200
Smith Engineering & Management 5311 Lowry Road Union City CA 94587|Daniel Smith

SOHA Engineers 550 Kearny Street, Suite 200 San Francisco CA 94108|Stephen Lau slau@soha.com 415-989-9900
SPS Engineers 436 14th Street, Suite 1029 Oakland CA 94612|Satinder Singh spsingh@pacbell.net 510-465-3977
Structus, Inc. 1067 Market Street, #2000 San Francisco CA 94103|Fu-Lien ( HenChang henry@structusinc.com 415-371-1235
Sverdrup Civil, Inc. 1340 Treat Blvd., Suite 208 Walnut Creek CA 94596|Carrie Cluff Marketing Manager

T.Y. Lin International | CCS 1440 Broadway, Suite 402 Oakland CA 94612|Melania Ciapponi Marketing Manager mciapponi@tylin.com 510-267-1800
Technical Data Corporation 5108 Christie Avenue, Suite 275 Emeryville CA Doug Crosby Owner 510-652-8851
Tectonics 1500 Park Avenue Emeryville CA 94608|Andrew C. Chen sfo@tectonics-ae.com 510-740-2400




Telamon Engineering Consultant 445 Grant Avenue, Suite 600 San Francisco CA 94108|Mennor Chan telamon@value.net 415-837-1336
The Crosby Group 726 Main Street Redwood City CA 94063|Patrick Crosby info@crosbygroup.com 650-367-8100
The Duffey Company 414 Jackson Street, Suite 404 San Francisco CA 94111|Rebecca Kohlstrand

The Hoyt Company 660 J St. #444 Sacramento CA 95814 |kieu nguyen kieu@thehoytco.com 916-448-2440
Thomas C. Jee & Associates, Inc. 582 Market Street, Suite 516 San Francisco CA 94104|Thomas C. Jee tjaeng@aol.com 415-391-2462
Thomson Transportation Engineering, Inc.  [2969 Johnson Ave. Alameda CA 94501 |Eugenie Thomson

TJKM Transportation 5960 Inglewood Drive, Suite 100 Pleasanton CA 94588|Chris D. Kinzel 925-463-0611
Towill Incorporated 5099 Commercial Circle, Suite 100 Concord CA 94520|Joel Garcia joel.garcia@towill.com 925-682-6976
Uribe & Associates Adam J. Wise

URS Corporation 500 12th Street, Suite 200 Oakland CA 94607 |Mike Spinrad Marketing Coordinator michael_spinrad@urscorp.com 510-893-3600
URS Corporation 55 South Market Street Suite 1500 |San Jose CA 95113|Nayan Amin Project Manager nayan_amin@urscorp.com 408-297-9585
URS Corporation 1333 Broadway, Suite 800 Oakland CA 94612|Amy Keeley GIS Group Manager amy_keeley@urscorp.com 510-874-3259
V & A Consulting Engineers 1999 Harrison Street, Ste. 975 Oakland CA 94612|Jose L. Villalobos Owner jlv@vaengr.com 510-446-1989
Vanir 980 Ninth Street, Suite 900 Sacramento CA 95814|Javad Mirsaidi 650-691-5410
VP Engineering 1430 Woodland Forest Lane Stone Mountain |GA 30083|Vasant Patil Owner 404-296-2744
W. Koo & Assoc., Structural Engineers 600 City Parkway West, Suite 310 Orange CA 92868|Wei Koo wkoo@wkoo.com 714-456-0280
W. Koo & Associates 2025 Gateway Place, Suite 357 San Jose CA 95110|Kuan Go kgo@wkoo.com 408-452-0969
Washington Infrastructure Services, Inc. 2633 Camino Ramon, Suite 450 San Ramon CA 94583|James Lundell Vice President jim.lundell@wgint.com 925-824-4421
Wendy Lopez & Associates 1825 Market Center Blvd. Dallas X 75027 |Wendy A. Lopez 214-741-7777
Wilbur Smith & Associates, Inc. 1145 Market Street, 10th Floor San Francisco CA 94103|Bill Hurrell

Willdan Associates 609 Gregory Lane, Suite 200 Pleasant Hills CA 94523|Scott Alman Civil Engineer 1| 510-256-7601
Wilson, lhrig & Associates, Inc. 5776 Broadway Oakland CA 94618|Kash Gill Marketing Manager kgill@wiai.com 510-658-6719






